SECTION 3
Scope of Work
3.0  Scopeof Work

The Scope of Work for this project is divided intechnical, administrative, and general
requirements. While the specifications provided elrerare intended to cover the work
anticipated, they may not include every detail valg¢ to the work effort proposed nor all
activities that may be requested. These spedtitatmay be revised by WESTON’s on-site
representative in response to unanticipated camditon location.

The purpose of this event is to investigate théssam Site by advancing 37 soil borings to a
depth of two (2) feet below grade and collect saihples from these borings for Target Analyte
List (TAL) inorganics (including mercury and tinhalysis.

3.1  Technical Requirements

WESTON invites your company to submit a writt€aily Rate Quotation with a Firm-Fixed
Price Component for the following services. All charges for mobdtion and demobilization,
as well as lodging and per diem, if applicable,udtidoe included in the Offeror’s quotation.

Geoprob& Operations

1. Provide appropriate Geoprdbeequipment or equivalent equipment, supplies (iticlg
cutting blades, liner cutters, cutting board, blestt vinyl end caps and liner core catchers),
and one qualified operator to advance to a maxirdapth of 2 feet below grade in 37 soil
boring locations an approximate minimum ratel@fsoil borings per day for 3 days of
service. Up to three attempts at each location will be eneedensure adequate soil volume is
recovered for the required analyses. The samplestmust be lined with new, clean acetate
sleeves for each length. Upon completion of eacdhinh, the Subcontractor shall
decontaminate all PPE and equipment, includingaitetate liners. Obstructions, such as
parked vehicles and storage containers, are prestnnb the 99 Chapel Street portion of the
site. The GeoprolSeequipment shall be small enough to be able to maerewithin these
narrow spaces (approximately 4 feet in width) amdrinimize damage to grass-covered
areas within the Terrell Homes housing complex.e Bnound surface on the 99 Chapel
Street portion of the site is paved with asphaltconcrete. The Geoprobesquipment
provided must be able to penetrate these surfazegdach the underlying soil. Upon
completion of each boring at the 99 Chapel Streetign of the site, the hole shall be filled
in with left over soil (tamped down) and cappedhwasphalt or concrete (depending on the
surface type penetrated) flush to the surface. Q@itoeind surface at the Terrell Homes
portion of the site is expected to be bare or gcasered soil. Upon completion of each
boring at the Terrell Homes portion of the sites tiole shall be filled in with the leftover soil
(tamped down), capped with bentonite, wetted, amthented flush to the surface. The
location will then be restored to as close to oadjicondition as possible. From borings
advanced within paved areas WESTON will collectl saimples from 0-6 inches, 6-12
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inches, 12-18 inches, and 18-24 inches. From fgsriadvanced within unpaved areas
WESTON will collect soil samples from 0-1 inch, Irehes, 6-12 inches, 12-18 inches, and
18-24 inches, or as directed by the EPA and/orotivsite WESTON representativeNo
electricity or water isavailable at the Site.

2. Provide personnel and supplies, e.g., water, napedsr decontamination of the sampler
tubes to remove any excess soil adhering to theidmusurface between borings. This will
be accomplished with a moderate scrubbing with & eolution of Alconox or similar
detergent and water prior to drilling. Investigatiderived wastes (IDW) generated during
field activities including decontamination wash-ematvill be properly containerized in 55-
gallon steel drums supplied by the subcontractdreled, and left on-site for disposal by the
EPA. The subcontractor will remove any gross amirtation from their PPE. WESTON
personnel will then screen the PPE and if cleatkd, PPE will be double-bagged and
removed by the subcontractor.

Health and Safety

All personnel are to be certified for hazardous tevaste work in accordance with 29 CFR
1910.120 for the specified task.is anticipated that work will be conducted invieéD PPE.

At least one 30-Ib type ABC fire extinguisher shadl provided by the Subcontractor for use
at the Site.

Utility Mark-Out

1. Request a One-Call or equivalent utility mark-ag,well as a private utility mark-out of
the entire site, at least one day prior to begigmperations. Written proof of the mark-
out(s) must be presented to the WESTON Site ProManager before starting
operations. The addresses of the Site are 99 Clsdt (Block 2442, Lots 10, 11, and
12) and 59-97 Chapel Street (Block 2442, Lot 1pgsrstreet: Albert Avenue) (See the
attached Site Location Map). In recognition of tpessibility of encountering
unexpected underground utilities, the Subcontractoist demonstrate in writing the
ability for having an established response actiat ts available during the soil boring
activities. The Subcontractor is advised that WBSTassumes no responsibility for
losses or damages resulting from encountering saida subsurface utilities. Since New
Jersey One-Call utility mark-outs typically onlytemd up to the property boundary, a
private mark-out service will also be necessargdiineate any buried on-site utilities.

2. The private mark out service will visit the Site e utility mark out the day prior to
Geoprobeg activities. The exact date will be specified umard of the Subcontract
Agreement. All utilities within the proposed hagilocations will need to be identified
with spray paint. Each proposed location will beaced in addition to a distance of 5 feet
by 5 feet around each location. Any utility line each 5 foot by 5 foot box will be
identified. The Subcontractor will be responsitadeselecting the appropriate equipment
to complete the private utility mark-out. Howevére equipment must be capable of
identifying utilities contained in iron, steel, arete (reinforced or un-reinforced), clay,
brick, copper, PVC, and other plastics.



Investigative Derived Waste

1. All wastes generated by the Subcontractor durietd factivities, e.g., spent personal
protective equipment (PPE), will be properly conésized, labeled, and disposed of by
the Subcontractor. Gross contamination will be aead from these materials before
being containerized and screened by the Westorseptative.

2. Any remaining soil cuttings generated during theestigation will be placed back in
reversed order into the boreholes prior to beimped as described above.

3. Used acetate sleeves will be decontaminated orasderemoved at the end of each day
by the Subcontractor.

4. Decontamination and rinse liquid will be properiyuchmed, labeled and left on-site for
disposal by the EPA.

3.1.1 Project Schedule

WESTON anticipates site activity will begk100 A.M., Monday, March 25, 2013, in which
utility mark out activities will be conducted. Dimg activities are expected to bedirB0 A.M .,
Tuesday March 26, 2013. Depending on weather conditions, i.e., inclem&aather and/or
other considerations, Site operations may be paosghoat EPA’s discretion. Time for
mobilization should be considered by the Subcotdrai assure no delays are encountered in
scheduled activities. To ensure all responses ansidered, Offerors need to ensure their
response to this solicitation arrives by time aatedndicated herein.

WESTON anticipates awarding the Subcontract on or about, March 18, 2013. Requests for
deviations from this schedule require prior congeorh an authorized WESTON representative.
Personnel will be expected to work 10-hour work daw-site. This does not include work
stoppages that are in accordance with the Subabotis policies. All work stoppages, e.g.,
breaks and lunch, are to be spelled out withirQfferor’s response to this solicitation.

3.1.2 Access

Access to the Site is being facilitated by the EF&ntrance to the areas of concern to conduct
the Scope of Work is not anticipated to be a hindeafor the Subcontractor and or the
equipment to be used.

3.1.3 Utilities

Prior to mobilization, the Subcontractor is resploles for having a public utility search

completed. The Subcontractor will provide WESTONitten evidence of the search.
WESTON assumes no responsibility for losses or dasaesulting from encountering surface
or subsurface utilities.



3.1.4 Personnel Qualifications

All personnel on-site representing the Offeror, tnhe certified for hazardous waste site
operations in accordance with 29 CFR 1910.120, #4€-hour HAZWOPER trained and
certified, and have maintained their certificatlmnsuccessfully completing an approved annual
8-hour OSHA refresher course. Prior to the iniatof work, the Subcontractor must provide
WESTON with proof of OSHA initial and current redfeer training for all personnel who will be
assigned to the Site. All Subcontractor personmgdt be prepared to wear Level D PPE during
drilling operations (See Section 3.1.5).

3.1.5 Levelsof Protection

The appropriate levels of PPE will be determinedthy WESTON Site health and safety
coordinator based upon the site history. The igason will be conducted in Level D
protection.

Level D

Level D protection equipment shall at a minimumsisnof:
e Standard work uniform or coveralls,

Steel-toe work boots,

Gloves as needed,

Safety glasses,

Splash shield as needed, and

Hard hat.

All prescription eye glasses used by personnel ingrin the Site must be safety glass type.
3.2  Administrative Requirements
3.2.1 Insurance

The Subcontractor shall, at its own expense, peaitd maintain during the entire performance
period of this Subcontract, in accordance with I#mf Appendix S General Provisions at least
the types and minimum amounts of insurance specifielow for the duration of the
Subcontract.

A copy of the Subcontractor’'s Certificate of Inquza outlining coverage must accompany the
bid. An original copy of the Certificate of Insm@e with WESTON Solutions, Inc., 1090 King
Georges Post Road, Suite 201, Edison, New Jersmyech as an additional insured for
Comprehensive General Liability and Automobile llid#yp (Combined Bodily Injury and
Property Damage) shall be submitted to WESTON withree work days following the award
of contract. This Certificate of Insurance must beceived by WESTON prior to
commencement of on-site operations.



TYPE OF INSURANCE LIMITSOFLIABILITY

Workmen’s Compensation and Employer’s| Statutory Workmen’s Compensation

Liability $1,000,000 Employers Liability
Comprehensive General Liability $1,000,000 each occurrence
Excess Liability $3,000,000

(Umbrella Form)

Professional Liability $1,000,000
(Errors and Omissions)

Automobile Liability $1,000,000 each accident or loss
(Combined Injury and Property Damage) | all vehicles covered hired and non-owned
vehicles

Confidentiality

The location’s name and specific activities foisthivestigation are strictly confidential and are
not to be discussed with anyone not involved with éxecution of the activities being conducted
by the Subcontractor not previously identified Ire tSubcontractor's response to WESTON's
solicitation or not identified by the Subcontracitortheir Work Plan. All information obtained
by the Subcontractor, WESTON, and other partiesnduoperations will be considered highly
confidential. The Subcontractor and its employeds be required to treat all information
related to the project as confidential unless deciotherwise in writing by WESTON (See
Item 10 of Appendix S General Provisions). Spealfy, all Subcontract or employees and
representatives are forbidden to carry or use etilvideo cameras or any other recording
devices.

3.3  Health and Safety Requirements

The Subcontractor shall review and sign the SitaltHeand Safety Plan prior to initiation of
work. The Subcontractor will develop and implemantealth and Safety Attachment that
discusses the equipment and procedures their pekwil follow; this plan shall include, but
not necessarily be limited to:

Site evaluation,

Safe work practices,

Engineering safeguards,

Personal protective equipment,

Education and training,

Standard operation and safety procedures and,



e Logs and reports.

The Subcontractor’s attachment shall be submittedVESTON withinthree working days
following the award of the Subcontract Agreemenaimacceptable format for review prior to
commencement of any activities on-site.

Specifications delineated here in are in additionot an amplification of procedures and
requirements of the regulations and documents ati®@e3.1.4. Should any unforeseen safety-
related factor, hazard, or condition become evidieming the performance of the work, it shall
be the Subcontractor’'s responsibility to bring st&ttors to the attention of WESTON, both
verbally and in writing, as quickly as possibly fesolution.

The Subcontractor shall take prudent action tobéistaand maintain safe working conditions
and to safeguard employees, the public, and theamaent in accordance with the Site Health
and Safety Plan. Should the Subcontractor seedf febm, or substitution for any portion or

provision of the Site Health and Safety Plan, stedief or substitution shall be requested of
WESTON in writing, and if approved, be authorizednriting. Any disregard of the Health and
Safety Plan requirements shall be deemed just afffttisnt cause for termination of the

awarded Purchase Order without compromise or piagud the rights of WESTON.

3.3.1 Health and Safety Officer

It shall be the responsibility of WESTON’s on-shiealth and Safety Officer (HSO) or duly
authorized representative to ensure that all heaith safety requirements specified herein are
implemented. Should it be determined that the wgrkonditions are unsafe for any reason, the
HSO can suspend operations. The presence of a WHSHSO does not relieve the
Subcontractor of any health and safety requiremamier OSHA, state, or local regulations, nor
does the HSO have supervisory authority over indiai Subcontractor employees. The HSO
will work through the Subcontractor’s authorizegervisor or foreman on location regarding
health and safety matters.

3.3.2 Medical Monitoring

All Subcontractor personnel involved in this prajeball be provided with medical surveillance
prior to commencing work. The Subcontractor shdilize the services of an occupational

physician to provide the medical examination andellance specified herein. The name of the
physician and evidence of examination and enroltimea medical monitoring program for each

Subcontractor personnel shall be provided to WESTAd to these personnel working on site.
The physician will certify that the employee hasg tibility to perform this work assignment

using respiratory protection devices and can perfat a minimum, the medical surveillance
protocol as specified in 29 CFR 1910.120.



34 General
3.4.1 SiteProtection

While making access to and working on the Sitejlitbe the responsibility of the Subcontractor
to:
e Protect bench marks, existing structures, fencesyeads.
e Protect trees and existing historical areas locet@hd around the Site.
e Restore road and unpaved areas to pre-existingtmrslincluding the asphalt patch (for
paved areas) in locations disturbed by the drilling

3.4.2 SiteRestoration

The Subcontractor will be responsible for removamy unused materials associated with this
Scope of Work from the Site upon completion of workhe boring holes will be cemented to
restore the area to original conditions.

3.4.3 Procedures

The Subcontractor shall be solely responsible ler ¢orrectness of the means, methods, and
procedures used to accomplish the Scope of Workrithesl herein. The Subcontractor shall
report to WESTON immediately in the field or at @@rementioned phone number, any major
technical problems encountered in the field thaghthpreclude the successful performance of
any items of this specification. The Subcontractoall also be required to provide WESTON
with written notification five working days in adwee of any changes in field procedures. The
notification should describe and justify such chemgNo such changes shall be implemented
unless requested or authorized by WESTON (Seelteof theSubcontract Agreement

3.4.4 SiteEntry/Activities

Subcontractor personnel will be required to coatinentry and on-site activities with
WESTON personnel on location.

3.4.5 Site Security

The Subcontractor is responsible for their equipgmarmd materials on location. WESTON

assumes no liability for losses or damages to sy bwned or operated by the Subcontractor.
There will be no security service present at the.Si

3.4.6 Ingpection

WESTON shall have the right, at all reasonable sinte inspect the Subcontractor’'s work,

material, equipment, or procedures as describethenScope of Work to confirm that the
specified requirements are being compiled with.e Bubcontractor shall provide all assistance



necessary to facilitate these inspections. Itas intended that the presence or activity of
WESTON shall relieve the Subcontractor in any wayatgsoever of its obligation under the
Scope of Work. Furthermore, the fact that WESTO#&lyrmadvertently overlook a deviation

from some requirement of this Scope of Work shatl constitute a waiver of that requirement,
or of the Subcontractor’s obligation to correct toadition when it is discovered.

3.4.7 Permits

The Subcontractor will procure all licenses, pesmaind certificates that may be required by law
for the execution of the Scope of Work. The Sub@mtor shall comply with all federal, state
and local laws, ordinances, rules, and regulatreteting to the performance of the Scope of
Work (See Item 15 of thBubcontract Agreement

3.4.8 ForceMajeure

WESTON will not be responsible for delays, suchbas,not limited to, those attributable to acts
of God, acts of the Subcontractor or Third Partiesather, intervention of public authorities,
work stoppages, changes in applicable laws or atiguls after the date of commencement of
performance hereunder or any other acts or omisgioevents which are beyond the reasonable
control of WESTON. Schedule commitments shalldigext to renegotiate for unreasonable
delays caused by Subcontractor’s or Third Parsilsife to provide specified facilities or
information.
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